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State of Calif g

AMENDMENT NO. 1

AGREEMENT NO. D2302042
BY AND BETWEEN
EAST OROSI COMMUNITY SERVICES DISTRICT (“Recipient”)
AND
CALIFORNIA STATE WATER RESOURCES CONTROL BOARD (“State Water Board”)

o

Water Boards
FOR THE PURPOSE OF THE

EAST OROSI COMMUNITY SERVICES DISTRICT WATER SUPPLY AND INFRASTRUCTURE
(“Project”)

PROJECT NO. EDWG-5401003-001C

e Section 80140 of the Public Resources Code, Senate Bill 129 (Stats. 2021, Ch. 69), Item 3940-
106-0001 of Section 2.00 of the Budget Act of 2021, Provision 1, and Resolution Nos. 2023-0006,
2023-0021, and 2024-0008.

PROJECT FUNDING AMOUNT: $13,521,607
ESTIMATED REASONABLE PROJECT COST: $13,521,607

ELIGIBLE WORK START DATE: JUNE 5, 2018
ESTIMATED COMPLETION OF CONSTRUCTION DATE: OCTOBER 1, 2026
PROJECT COMPLETION DATE: OCTOBER 1, 2026
FINAL REIMBURSEMENT REQUEST DATE: MARCH 1, 2027
RECORDS RETENTION END DATE: OCTOBER 1, 2062

This Agreement executed by the State Water Board on June 4, 2024, is hereby amended and
restated, to revise the cover page, the body of the Agreement and Exhibits A, B, and D (deletions
shown as stricken and revision bold and underlined). Except as noted herein all other terms and
conditions shall remain the same. Please note, page numbers may have changed.
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The State Water Board and the Recipient mutually promise, covenant, and agree to the terms,
provisions, and conditions of this Agreement, including the following Exhibits, which are attached
hereto or are incorporated by reference:

EXHIBIT A—- SCOPE OF WORK AND SCHEDULE
EXHIBIT B — FUNDING PROVISIONS

EXHIBIT C — GENERAL TERMS AND CONDITIONS
EXHIBIT D — SPECIAL CONDITIONS

The following documents are also incorporated by reference, as well as any documents
incorporated by reference in Exhibit D:

e the Final Plans & Specifications, including any amendments, as approved by the Division,
which are the basis for the construction contract to be awarded by the Recipient;

e the Drinking Water System Permit No. 03-24-19PA-023, and any amendments thereto;

e Administrator Order No. 24-E1-22R-001, and any amendments thereto;

Party Contacts during the term of this Agreement are:

State Water Board East Orosi Community Services District
Section: | Division of Financial Assistance
Name: Brenda Pauli, Project Manager Name: Larry Micari-Chairof the Board-of
i Reed Schenke
Resource Management Agency

Director
Address: | 1001 | Street, 16" Floor Address: | 5961 S Mooney Blvd
City, Sacramento, CA 95814 City, Visalia, CA 93277
State, State,
Zip: Zip:
Phone: (916) 341-5658 Phone: {659)-636-5000 (559) 624-7000
Email: Brenda.Pauli@waterboards.ca.gov | Email:

rschenke@tularecounty.ca.gov.

Each party may change its contact upon written notice to the other party. While Party Contacts are
contacts for day-to-day communications regarding Project work, the Recipient must provide
official communications and notices to the Division’s Deputy Director.

Conditions precedent to this Agreement are set forth as follows:

(a) The Recipient must deliver to the Division a resolution authorizing this Agreement and
identifying its authorized representative by title.

(b) The Recipient must deliver an opinion of general counsel satisfactory to the State Water
Board’s counsel dated on or after the date that the Recipient signs this Agreement.

The Recipient represents, warrants, and commits to the following as of the Eligible Work Start
Date and continuing thereafter for the term of this Agreement, which shall be at least until the
Records Retention End Date:

(a) The Recipient agrees to comply with all terms, provisions, conditions, and commitments of
this Agreement, including all incorporated documents.



(b)

(c)

(d)

East Orosi Community Services District
Project No. EDWG-5401003-001C
Agreement No.: D2302042
Amendment 1

Page 2 of 39

The execution and delivery of this Agreement, including all incorporated documents, has
been duly authorized by the Recipient. Upon execution by both parties, this Agreement
constitutes a valid and binding obligation of the Recipient, enforceable in accordance with its
terms, except as such enforcement may be limited by law.

None of the transactions contemplated by this Agreement will be or have been made with an
actual intent to hinder, delay, or defraud any present or future creditors of Recipient. The
Recipient is solvent and will not be rendered insolvent by the transactions contemplated by
this Agreement. The Recipient is able to pay its debts as they become due. The Recipient
maintains sufficient insurance coverage considering the scope of this Agreement, including,
for example but not necessarily limited to, general liability, automobile liability, workers
compensation and employer liability, professional liability.

The Recipient is in compliance with all State Water Board funding agreements to which it is a
party.

This Agreement, and any amendments hereto, may be executed and delivered in any number of
counterparts, each of which when delivered shall be deemed to be an original, but such
counterparts shall together constitute one document. The parties may sign this Agreement, and
any amendments hereto, either by an electronic signature using a method approved by the State
Water Board or by a physical, handwritten signature. The parties mutually agree that an
electronic signature using a method approved by the State Water Board is the same as a
physical, handwritten signature for the purposes of validity, enforceability, and admissibility.

The Recipient has reviewed and fully understands the provisions and requirements of this
Agreement. The Recipient has reviewed and affirms the representations and warranties in this
Agreement
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IN WITNESS WHEREOF, this Agreement Amendment has been executed by the parties hereto.

EAST OROSI COMMUNITY SERVICES DISTRICT:

Ao idldz

Name: Amy Shuklian
Title:  Chair of the Board of Supervisors
County of Tulare

Jan 22,2026
Date:

STATE WATER RESOURCES CONTROL BOARD:

& Kurkost,

Name: Joe Karkoski
Title:  Deputy Director
Division of Financial Assistance

Jan 22,2026
Date:
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EXHIBIT A — SCOPE OF WORK AND SCHEDULE
A1 PROJECT PURPOSE AND DESCRIPTION.

The Project is for the benefit of the East Orosi Community Services District (East Orosi) and has a Useful
Life of at least 40 years. The funding under this Agreement will be used to consolidate the East Orosi
water system with Orosi Public Utility District (PUD). The Project will address East Orosi and Orosi PUD’s
Mandatory Consolidation Order No. 24-E1-22R-004 which will resolve East Orosi’s nitrate compliance
issues, lack of storage, aging infrastructure, and lack of technical, managerial, and financial capacity.

A2 SCOPE OF WORK.

Tulare County Resource Management Agency, as Administrator of the East Orosi Community Services

District (East Orosi), agrees to administer and manage the Project. At the completion of this Project, the

Recipient will transfer its ownership and will consolidate the East Orosi drinking water system into the

Orosi Public Utility District (PUD).

The Recipient agrees to do the following:

1. Project Management

1.1. Provide all technical and administrative services as needed for Project completion; monitor,

supervise, and review all work performed; and coordinate budgeting and scheduling to ensure

the Project is completed within budget, on schedule, and in accordance with approved
procedures, applicable laws, and regulations.

1.2. Notify the Project Manager at least fifteen (15) working days in advance of upcoming meetings,
workshops, and trainings.

1.3. Conduct periodic and final site visits with the Project Manager.

1.4. Conduct pre-, during, and post-construction photo monitoring at the Project site and submit to
the Project Manager as part of Progress Reports.

2. Initial Submissions
2.1 Submit the mandatory Technical, Managerial, and Financial (TMF) Assessment elements,
including Budget/Capital Improvement Plan, Consolidation Feasibility, Ownership, and Water
Rights, to the Project Manager for approval.

2.1.1 The Consolidation Feasibility has been completed.

2.1.2 Ownership documents for the proposed well site and proposed tank site, to be submitted
prior to bid solicitation.

2.1.3 Water Rights has been completed.

2.1.4 Budget/Capital Improvement Plan, mandatory TMF elements, must be met to the
satisfaction of the Division prior to the construction completion date.

Exhibit A
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Complete necessary work to resolve any incomplete items identified by Division after
the Division reviews submittals for Items 2.1-and-2-2-

Submit the professional engineering services contract(s) to the Project Manager for review and
approval prior to disbursement of funds for costs incurred under such contract(s).

Environmental Compliance, Permitting, and Approvals

No construction or construction-related activities, including construction bid solicitation, is authorized until
the California Environmental Quality Act (CEQA) process, permitting, access negotiations and other
required approvals are complete.

3.1

3.2.

Complete documentation required under the CEQA for the proposed construction project.

3.1.1. Submit the draft CEQA document or Notice of Exemption, as applicable, to the Project
Manager for comment.

3.1.2. Submit the complete EDWG Program Environmental Package to the Project Manager,
including one of the following: the Notice of Exemption filed with the County Clerk and
with the Governor’s Office of Planning and Research, State Clearinghouse; or the final
CEQA document (Negative Declaration, Mitigated Negative Declaration, or
Environmental Impact Report), Mitigation Monitoring and Reporting Plan, comments and
responses, adoption/certification resolution, and the Notice of Determination filed with the
County Clerk and the Governor’s Office of Planning and Research.

3.1.3. Obtain written concurrence from the Project Manager confirming the State Water Board
has made its own environmental findings if applicable and concurs that
implementation/construction may proceed. The State Water Board may deem the Project
ineligible for funding if construction begins prior to the Division’s issuance of this written
approval.

Obtain all public agency approvals, entitlements, permits, and agreements, if any, that are
required for Project implementation before field work begins, except as set forth in Exhibit
D.7.

3.2.1. Submit evidence of any necessary California Public Utilities Commission (CPUC)
approvals and notice to the CPUC of the receipt of grant funds.

3.2.2. If the Project is carried out on lands not owned by the Recipient, the Recipient must
obtain adequate property rights or rights of way for the Useful Life of the Project.

(a) Obtain property access rights necessary for the installation of water supply
connections (meters and laterals) for approximately 101 existing residential
connections and approximately 2 commercial service connections within the
community of East Orosi.

3.2.3. If the Project requires or involves the diversion or appropriation of water, the Recipient
must submit appropriate documentation showing that Recipient has acquired necessary
water rights.

Exhibit A
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3-2-5.3.2.4. Submit evidence of any necessary Local Agency Formation Commission approvals.

3:2.6.3.2.5. Submit a list and signed copies of any other necessary approvals, entitlements, permits,
and agreements to the Project Manager.

4. Planning, Design, and Engineering

4.1. Prepare an Engineering Report, Technical Memo, or similar document to support the design
plans and specifications in Item 4.2, and submit to the Project Manager for comment.

4.2. Prepare the one hundred percent (100%) design plans and specifications and submit to the
Project Manager for approval. The Recipient shall:

e Construct and develop a new groundwater well, capable of producing approximately
1,200 gallons per minute (gpm);

e Install a water supply connection (meter and lateral) on the Family Education Center
water system;

e  Within the community of East Orosi;

o Construct approximately 9,450 feet of 8-inch diameter waterline distribution
system;

o Construct a new 360,000-gallon storage tank;

o Install water supply connections (meters and laterals) for approximately 101
existing residential connections and approximately 2 commercial service
connections; and

o Decommission and properly abandon existing Well 1 (East) and Well 2 (West).

e Within the Orosi PUD:

o Construct approximately 6,700 feet of 8-inch 10-inch diameter waterline to
convey water from Orosi PUD to East Orosi;

o Construct approximately 5,050 feet of 10-inch pipeline connecting the well site to
Orosi PUD.

e Consolidate the System into Orosi PUD, including the ownership transfer of all existing
water system facilities, infrastructure, and customers.

4.3. Submit the one hundred percent (100%) design plans and specifications and summary of
changes from the ninety percent (90%) plans and specifications for the Project to the Project
Manager for approval.

5. Bid Solicitation

5.1. Complete the bid documents in accordance with the approved design plans and specifications
in Item 4.3 and submit to the Project Manager for approval.

5.2.  Complete EDWG Request for Bid Solicitation Approval Form, after obtaining: TMF approval in
Item 2.1, Finaneial-Security Package-approvalinHem22, and environmental clearance in Item

Exhibit A
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3.1.3_and the nece 20DrO entitlements permi nd

_and ary vals; — - 2. Submit
to the Project Manager to obtain written Bid Solicitation Approval.

Advertise the Project for bid after receiving Project Manager approval in Item 5.2. Submit
complete EDWG Final Budget Approval (FBA) Form, including necessary attachments, such as
the advertised bid documents and bid summary, to obtain written FBA from the Project
Manager.

Construction and Implementation

Construction, equipment procurement, or acquisition costs are not eligible for reimbursement prior to

FBA.

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

A3

After receiving FBA, award the construction contract(s) and submit the Notice(s) to Proceed
and awarded contract(s) for the Project to the Project Manager.

Submit any proposed changes that arise during construction that may affect the Project’s
benefits and components listed in Item 4.2, schedule, or costs to the Project Manager for
approval prior to proceeding with the changes.

Submit the necessary TMF Assessment elements to the Project Manager by the Completion of
Construction.

6.3.1. Prior to disbursement of the final 10% of the total Project Costs, necessary TMF
elements must be demonstrated to the satisfaction of the Division, which may include
elements that will be subsequently completed under DDW supervision.

Submit any required drinking water permit amendment application documents to the regulating
agency (Division of Drinking Water, Local Primacy Agency, County Health Department, etc.)
and the Project Manager before the Completion of Construction (if applicable).

Construct the Project in accordance with the approved design plans and specifications in ltem
4.3.

Ensure Project operations are expeditiously initiated upon Completion of Construction.

SIGNAGE.

The Recipient must place a professionally prepared sign at least four feet tall by eight feet wide made of
% inch thick exterior grade plywood or other approved material in a prominent location on the Project site
and must maintain the sign in good condition for the duration of Project implementation. The sign may
include another agency’s required information and must include, prominently displayed, the following
disclosure statement and color logos (available from the Division):

=

CALIFORANIA

Water Boards B

Exhibit A
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“Funding for this project has been provided in full or in part under the Proposition 68 — the California
Drought, Water, Parks, Climate, Coastal Protection, and Outdoor Access For All Act of 2018 and the
Budget Act of 2021 through an agreement with the State Water Resources Control Board.”

A4 SCHEDULE.

Failure to provide items by the due dates indicated in the table below may constitute a material violation
of this Agreement. The Division may adjust the dates in the “Estimated Due Date” column of this table,
but “Critical Due Date” adjustments will require an amendment to this Agreement. As applicable for
specific submittals, the Recipient must plan adequate time to solicit, receive, and address comments prior
to submitting the final submittal.

The Recipient must substantially complete construction by the approved Estimated Completion of
Construction date unless an extension is granted by the Division in writing. The Recipient must deliver
any request for extension no less than 30 days prior to the approved Estimated Completion of
Construction date. Late requests may not be honored.

The Recipient must complete and submit all work in time to be approved by the Division prior to the
approved Estimated Due Date for the Final Reimbursement Request.

CRITICALDUE | ESTIMATED DUE
ITEM DESCRIPTION OF SUBMITTAL DATE DATE
EXHIBIT A.2 — SCOPE OF WORK
1. Project Management
1.1 Technical and Administrative Services N/A Ongoing
1.2 Notification of Upcoming Meetings, Workshops, and N/A As Needed
Trainings
1.3 Site Visits N/A As Needed
1.4 Photo Documentation N/A Ongoing
2. Initial Submissions
2.1 Mandatory TMF Assessment Elements
211 | Consolidation Feasibility N/A Completed
21.2 Ownership N/A J‘H’I‘)’—1,—2-g'24
March 1, 2026
21.3 Water Rights N/A Completed
214 | Budget/Capital Improvement Plan N/A October 1, 2026
23-2.2 | Complete any incomplete items identified by N/A ;
Division after review of October 1, 2026
2.1 and-2:2.
24 2.3 | Professional Engineering Services Contract N/A Prior to
disbursement of any
related costs
3. Environmental Compliance and Permitting
3.1.1 Draft CEQA N/A Completed

Exhibit A



East Orosi Community Services District
Project No. EDWG-5401003-001C
Agreement No.: D2302042

Amendment 1

Page 9 of 39
CRITICALDUE ESTIMATED DUE
ITEM DESCRIPTION OF SUBMITTAL DATE DATE
3.1.2 | EDWG Environmental Package and Final CEQA N/A Completed
3.21 | california Public Utilities Commission Approvals N/A N/A
3.2.2 Property Rights or Rights of Way N/A Juby1-2024
March 1, 2026
3.2.2(a) | Property access rights for service connections N/A October 1, 2026
(meters and laterals) within East Orosi
3.23 | Documentation of Necessary Water Rights N/A N/A
3:2:5 3.2.4| | ocal Agency Formation Commission Approvals N/A August 31, 2024
326 3.2.5| List and Signed Copies of Any Other Necessary N/A July-1-2024
Approvals, Entitlements, Permits, and Agreements March 1, 2026
4. Planning, Design, and Engineering
41 Engineering Report, Technical Memo, or Similar N/A Completed
Document
4.2 50% Plans and Specifications N/A Completed
4.3 100% Plans and Specifications N/A July 1, 2024
COMPLETE
5. Bid Solicitation
3.1 Bid Documents N/A July1:-2024
COMPLETE
5.2 EDWG Request for Bid Solicitation Approval N/A July-5-2024
COMPLETE
5.3 EDWG Request for Final Budget Approval Form N/A December1-2024
COMPLETE
6. Construction and Implementation
6.1 Notice(s) to Proceed N/A January1-2025
March 1, 2026
6.2 Notification of Project Changes N/A As Needed
6.3 Necessary TMF Elements N/A September 1, 2026
6.4 Permit Amendment Application Documents N/A September 1, 2026
6.5 Completion of Construction October 1, 2026 N/A
6.6 Project Completion October 1, 2026 N/A
REPORTS
A3 Progress Reports Quarterly N/A
A4 Project Completion Report N/A October 1, 2026
A5 Final Inspection and Certification N/A December 1, 2027
EXHIBIT B
AND C — | BUDGET COSTS AND REIMBURSEMENT
FUNDING
TERMS
B.6.1and | First Reimbursement Request No later than 90 N/A
B.6.2 days from

Exhibit A
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CRITICALDUE | ESTIMATED DUE

ITEM DESCRIPTION OF SUBMITTAL DATE DATE
Agreement
Execution Date
C.16 | Final Reimbursement Request March 1, 2027 6 months after

approved Completion
of Construction date
or the Critical Due
Date for Final
Reimbursement
Request, whichever
comes first.

A5

PROGRESS REPORTS.

The Recipient must provide a progress report to the Division each quarter, beginning no later than 90
days after execution of this Agreement. The Recipient must provide a progress report with each
Reimbursement Request. Failure to provide a complete and accurate progress report may result in the
withholding of Project Funds, as set forth in Exhibits B and C. A progress report must contain the
following information:

A6

1.

2.

(a)

A summary of progress to date including a description of progress since the last report, percent
construction complete, percent contractor invoiced, and percent schedule elapsed;

Discussion of any delays experienced or anticipated in meeting the project schedule provided in
Section A.4 and measures to meet the schedule;

A description of compliance with environmental requirements, including a discussion of the status
of the Recipient’s compliance with:

a. the water-quality related mitigation measures in any Mitigation Monitoring and
Reporting Program adopted for the Project, including, but not limited to, any
mitigation measures included in the biological resources, geoloqy/soils, hazards
and hazardous materials, hydrology/water quality, and utilities/service systems
resource categories to reduce the potential for significant water quality impacts;
and

b. any permits issued for the Project that include water quality elements, including Clean
Water Act, Section 401 Certification or Section 404 Permit, Lake and Streambed
Alteration Agreement, and/or Rivers and Harbors Act, Section 10 Permit issued by the
relevant state and federal agencies.

A listing of change orders including amount, description of work, and change in contract amount
and schedule; and

Any problems encountered, proposed resolution, schedule for resolution, and status of previous
problem resolutions.

PROJECT COMPLETION REPORT.

The Recipient must submit a Project Completion Report to the Division with a copy to the
appropriate District Office on or before the due date established by the Division and the
Recipient at the time of final project inspection. The Project Completion Report must include
the following:

i. Description of the Project,

Exhibit A
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ii. Description of the water quality problem the Project sought to address,

iii. Discussion of the Project’s likelihood of successfully addressing that water quality
problem in the future, and

iv. Summary of compliance with applicable environmental requirements, including a
discussion of the status of the Recipient’s compliance with:

a. any Mitigation Monitoring and Reporting Program adopted for the Project; and
b. any permits issued for the Project that include water quality elements, including
Clean Water Act, Section 401 Certification or Section 404 Permit, Lake and
Streambed Alteration Agreement, and/or Rivers and Harbors Act, Section 10

Permit issued by the relevant state and federal agencies.

(b) If the Recipient fails to submit a timely Project Completion Report, the State Water Board may
stop processing pending or future applications for new financial assistance, withhold
reimbursements under this Agreement or other agreements, and begin administrative
proceedings.

A7 FINAL PROJECT INSPECTION AND CERTIFICATION.

Upon completion of the Project, the Recipient must provide for a final inspection and must certify that the
Project has been completed in accordance with this Agreement, any final plans and specifications
submitted to the State Water Board, and any amendments or modifications thereto. If the Project involves
the planning, investigation, evaluation, design, or other work requiring interpretation and proper
application of engineering, or other professionals, the final inspection and certification must be conducted
by a California Registered Civil Engineer or other appropriate California registered professional. The
results of the final inspection and certification must be submitted to the Project Manager.

Exhibit A
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EXHIBIT B — FUNDING PROVISIONS
B.1 ESTIMATED REASONABLE COST AND PROJECT FUNDS.

The estimated reasonable cost of the total Project is set forth on the Cover Page of this Agreement, and
is greater than or equal to the funding anticipated to be provided by the State Water Board under this
Agreement. Subject to the terms of this Agreement, the State Water Board agrees to provide Project
Funds not to exceed the amount of the Project Funding Amount set forth on the Cover Page of this
Agreement.

B.2 RECIPIENT CONTRIBUTIONS.

The Recipient must pay any and all costs connected with the Project including, without limitation, any and
all Project Costs. If the Project Funds are not sufficient to pay the Project Costs in full, the Recipient must
nonetheless complete the Project and pay that portion of the Project Costs in excess of available Project

Funds, and shall not be entitled to any reimbursement therefor from the State Water Board.

If the Recipient obtains funds for the Project from any third parties, the Recipient shall immediately notify
the Division. The amount of this Agreement may be reduced to reflect such funds.

B.3 VERIFIABLE DATA.

Upon request by the Division, the Recipient must submit verifiable data to support deliverables specified
in the Scope of Work. The Recipient’s failure to comply with this requirement may be construed as a
material breach of this Agreement.

B.4 BUDGET COSTS.

Estimated budget costs are contained in the Summary Project Cost Table below.

ITEM | DESCRIPTION TOTAL ESTIMATED | PROJECT FUNDING
COST AMOUNT

A Construction $9,447,450 $9,447,450
B Pre-Purchased Material / Equipment $0 $0
C Real Property or Easement Acquisition $32,500 $32,500
D Change Order Contingency $1,598,600 $1,598,600
E Force Account $0 $0
F Allowances (Soft Costs) $1,213,820 $1,213,820
G Conditional Cost $1,229,237 $1,229,237
TOTAL $13,521,607 $13,521,607

Project Costs incurred prior to July 12, 2021, are not eligible for Budget Act of 2021 grant funding under
this Agreement. The Recipient must not request reimbursement of Project Costs incurred prior to July 12,

2021, in excess of $5,000,000.00.

The Budget Act of 2021 Project Funds, in the amount of $8,521,607, may not be available to reimburse
Project Costs requested after March 1, 2026. If the Recipient has not requested reimbursement of
incurred Project Costs incurred on or after July 12, 2021, through submittal of complete, adequately
supported, properly documented, and accurately addressed Reimbursement Requests in accordance
with the Reimbursement Procedures at Exhibit B, in an amount of no less than $8,521,607 by March 1,

Exhibit B
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2026 the difference may revert to the State Water Board and may no longer be available under this
Agreement, with no liability accruing to the State Water Board.

The Division’s Final Budget Approval(s) and related Forms 259 and 260 will document a more detailed
budget of eligible Project Costs and Project funding amounts. Construction of the Project may be
completed in phases only with written approval of the Division. If construction proceeds under separate
phases, the Recipient must submit a Final Budget Approval package and receive Final Budget Approval
from the Division for each phase.

The Recipient is prohibited from requesting disbursement amounts that represent Recipient’'s mark-ups to
costs invoiced or otherwise requested by consultants or contractors.

Reimbursement of costs under the Conditional Costs line item is not authorized without the Division’s
written approval. The Conditional Costs line item is for increased costs and unforeseen items, provided
that the costs are eligible and consistent with the approved scope of work of this Agreement and are
determined to be reasonable and necessary by the Division. The Recipient must contact the Project
Manager with any requests to use the Conditional Costs line item; approval is subject to the Division’s
discretion. The Division will not approve the use of Conditional Costs for construction costs and
construction change orders until after it has provided a Final Budget Approval for the Project.

B.5 LINE ITEM ADJUSTMENTS.

1. The Recipient may submit a request for an adjustment between line items of the budget in writing
to the Project Manager for the Division’s review and approval. Such adjustment may not increase
or decrease the total Project Funding Amount. The Recipient shall submit a copy of the
Agreement budget reflecting the requested changes and shall note proposed changes by striking
out the original amount(s) followed with proposed change(s) in bold and underlined. Budget
adjustments deleting a budget line item or adding a new budget line item shall require a formal
amendment. The Division may also propose budget adjustments.

2. The Division may adjust the funding amounts of the line items of the budget as follows, in
accordance with any applicable rules. Under no circumstances may the sum of line items in the
approved budget exceed the Project Funding Amount set forth on the Cover Page of this
Agreement.

(a) The Division may adjust the budget for existing line items, other than the Contingency
and Conditional Costs line items, by shifting funds from one line item to another. The
sum of all line item adjustments approved by the Division for this Agreement must not
exceed fifteen percent (15%) of the total Project Funding Amount. If the Division modifies
the budget (i) at the time of the Division’s Final Budget Approval(s), (ii) by amending the
Agreement, or (iii) following the Recipient’s submittal of its final Reimbursement Request,
then any adjustments that were made prior to such modification of the budget shall not be
counted in the calculation of the 15% limit.

(b) At the time of the Division’s Final Budget Approval(s) and/or any amendments to the
Agreement, the Division may adjust the amounts allocated to the line items of the budget
at its discretion. Any adjustments at these times are not subject to the 15% limit in
paragraph a.

(c) Following the Recipient’s submittal of its final Reimbursement Request, the Division may

adjust the amounts allocated to the line items of the budget at its discretion. Any
adjustments at this time are not subject to the 15% limit in paragraph a.
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No line item adjustment is authorized until the Division provides written approval for the

adjustment to the Recipient. Any line item adjustments to the budget that are due to a change in
scope of work will require an Agreement amendment.

REIMBURSEMENT PROCEDURE.

Except as may be otherwise provided in this Agreement, reimbursements will be made as follows:

1.

Upon execution and delivery of this Agreement by both parties, the Recipient may request
immediate reimbursement of any eligible incurred planning and design allowance costs through
submission to the State Water Board of the Reimbursement Request Form 260 and Form 261, or
any amendment thereto, duly completed and executed, except that the Recipient may not acquire
or request reimbursement of costs for materials, equipment, or land until after any required
environmental review process is complete and the Division provides written notice that such items
may be reimbursed under this Agreement. To be eligible for reimbursement, Project Costs,
including any planning and design allowance costs, must have been incurred in compliance with
all applicable requirements, including the state cross-cutting requirements listed in Exhibits C and
D.

The Recipient must submit a Reimbursement Request for costs incurred prior to the date this
Agreement is executed by the State Water Board no later than ninety (90) days after this
Agreement is executed by the State Water Board. Late Reimbursement Requests may not be
honored.

Additional Project Funds will be promptly disbursed to the Recipient upon receipt of
Reimbursement Request Form 260 and Form 261, or any amendment thereto, duly completed
and executed by the Recipient for incurred costs consistent with this Agreement, along with
receipt of progress reports due under this Agreement.

The Recipient shall not solicit construction bids or conduct any construction activities until the
Division has provided written bid solicitation approval. The Division will not provide bid solicitation
approval until after the Division completes its applicable review, which will include but not be
limited to environmental review.

The Recipient must not request reimbursement for any Project Cost until such cost has been
incurred and is currently due and payable by the Recipient, although the actual payment of such
cost by the Recipient is not required as a condition of Reimbursement Request. Supporting
documentation (e.g., receipts) must be submitted with each Reimbursement Request. The
amount requested for Recipient’'s administration costs must include a calculation formula (i.e.,
hours or days worked times the hourly or daily rate = total amount claimed). Reimbursement of
Project Funds will be made only after receipt of a complete, adequately supported, properly
documented, and accurately addressed Reimbursement Request. Upon request by the Division,
supporting documents for professional and administrative services must include the employees’
names, classifications, labor rates, hours worked, and descriptions of the tasks performed.
Reimbursement Requests submitted without supporting documents may be wholly or partially
withheld at the discretion of the Division.

The Recipient must spend Project Funds within 30 days of receipt. If the Recipient earns interest

earned on Project Funds, it must report that interest immediately to the State Water Board. The
State Water Board may deduct earned interest from future reimbursements.
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7. The Recipient must not request a reimbursement unless that Project Cost is allowable,
reasonable, and allocable.

8. Notwithstanding any other provision of this Agreement, no reimbursement shall be required at
any time or in any manner which is in violation of or in conflict with federal or state laws, policies,
or regulations.

9. The Recipient may sign Reimbursement Requests either by an electronic signature
consistent with the State Water Board’s approved procedures or by a physical,
handwritten signature. The parties mutually agree that an electronic signature consistent
with the State Water Board’s approved procedures is the same as a physical, handwritten
signature for the purposes of validity, enforceability, and admissibility.

Notwithstanding any other provision of this Agreement, the Recipient agrees that the State Water Board
may retain an amount equal to ten percent (10%) of the Project Funding Amount until Project Completion.
Any retained amounts due to the Recipient will be promptly disbursed to the Recipient, without interest,
upon Project Completion.

No Project construction shall proceed until after the Division has provided approval for construction to
proceed. Construction costs incurred prior to the date that the Division provides approval to proceed are
not eligible for reimbursement. No disbursement for construction costs shall be provided until after the
Division has approved the final budget form(s) submitted by the Recipient including the applicable costs.

B.7 REVERTING FUNDS AND DISENCUMBRANCE.

In the event the Recipient does not submit Reimbursement Requests for all funds encumbered under this
Agreement timely, any remaining funds revert to the State. The State Water Board may notify the
Recipient that the project file is closed, and any remaining balance will be disencumbered and
unavailable for further use under the Agreement.
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EXHIBIT C — GENERAL TERMS AND CONDITIONS
GENERAL TERMS AND CONDITIONS 2019-NQV is posted at

https://www.waterboards.ca.gov/water _issues/programs/grants loans/general terms.html and replicated
below:

1. DEFINITIONS. Unless otherwise specified in this Agreement, each capitalized term used in this
Agreement has the following meaning:

e “Agreement’” means this agreement, including all exhibits and attachments hereto.
e “Cover Page” means the front page of this Agreement.

o “Days” means calendar days unless otherwise expressly indicated.

o “Deputy Director” means the Deputy Director of the Division.

o “Division” means the Division of Financial Assistance of the State Water Board or any other
division or unit of the State Water Board authorized to administer this Agreement.

o “Event of Default” means the occurrence of any of the following events:

a) A representation or warranty made by or on behalf of the Recipient in this Agreement or
in any document furnished by or on behalf of the Recipient to the State Water Board
pursuant to this Agreement shall prove to have been inaccurate, misleading or
incomplete in any material respect;

b) Failure by the Recipient to observe and perform any covenant, condition, or provision in
this Agreement, which failure shall continue for a period of time, to be determined by the
Division;

c) Initiation of proceedings seeking arrangement, reorganization, or any other relief under
any applicable bankruptcy, insolvency, or other similar law; the appointment of or taking
possession of the Recipient’s property by a receiver, liquidator, assignee, trustee,
custodian, conservator, or similar official; the Recipient’s entering into a general
assignment for the benefit of creditors; the initiation of resolutions or proceedings to
terminate the Recipient’s existence, or any action in furtherance of any of the foregoing;

d) A determination pursuant to Gov. Code section 11137 that the Recipient has violated any
provision in Article 9.5 of Chapter 1 of Part 1 of Division 3 of Title 2 of the Government
Code; or

e) Loss of the Recipient’s rights, licenses, permits, or privileges necessary for the Project, or
the occurrence of any material restraint on the Recipient’s enterprise by a government
agency or court order.

¢ “Final Reimbursement Request Date” means the date set forth as such on the Cover Page of this
Agreement, after which date, no further reimbursements or disbursements may be requested.

o “Fiscal Year” means the period of twelve (12) months terminating on June 30 of any year.

o “GAAP” means generally accepted accounting principles, the uniform accounting and reporting
procedures set forth in publications of the American Institute of Certified Public Accountants or its
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successor, or by any other generally accepted authority on such procedures, and includes, as
applicable, the standards set forth by the Governmental Accounting Standards Board or its
successor, or the Uniform System of Accounts, as adopted by the California Public Utilities
Commission for water utilities.

“Material Obligation” means an obligation of the Recipient that is material to this transaction.
“Party Contact” means, for the Recipient, the Authorized Representative of the Recipient or any
designee of the Authorized Representative, and, for the State Water Board, the Division staff set
forth in Section 2 of this Agreement.

“Project” means the Project funded by this Agreement as described in Exhibits A and B and in the
documents incorporated by reference herein.

“Project Completion” means, as determined by the Division, that the Project is complete to the
reasonable satisfaction of the Division.

“Project Costs” means the incurred costs of the Recipient which are eligible for funding under this
Agreement, pursuant to applicable statutes, policy, regulations, or guidelines.

“Project Funding Amount” means the maximum amount payable under this Agreement, as set
forth on the Cover Page.

“Project Funds” means all moneys disbursed to the Recipient by the State Water Board for
eligible Project Costs pursuant to this Agreement.

“Project Manager” means the person designated by the State Water Board to manage
performance of this Agreement. The Project Manager is set forth on the Cover Page.

“Records Retention End Date” means the last date that the Recipient is obligated to maintain
records related to this Agreement and is set forth on the Cover Page of this Agreement.

“Regional Water Quality Control Board” or “Regional Water Board” means the appropriate
Regional Water Quality Control Board.

“‘Reimbursement Period” means the period during which Project Funds may be disbursed.

“‘Reimbursement Request” means the Recipient’s request for Project Funds from the State Water
Board as set forth in Exhibit B.

“State” means State of California.
“State Water Board” means the State Water Resources Control Board.

“Work Completion” means the Recipient’s submittal of all work set forth under Exhibit A for review
and approval by the Division.

“Work Completion Date” means the date set forth on the Cover Page of this Agreement and is the
last date on which Project Costs may be incurred under this Agreement.

“Year” means calendar year unless otherwise expressly indicated.
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2. ACCESS, INSPECTION, AND PUBLIC RECORDS. The Recipient must ensure that the State Water
Board, the State Auditor, or any authorized representative of the foregoing, will have safe and
suitable access to the Project site at all reasonable times through the Records Retention End Date or
useful life of the Project, whichever is longer. The Recipient acknowledges that, except for a subset
of information regarding archaeological records and personally identifiable information, the Project
records and locations may be public records, including but not limited to all of the submissions
accompanying the application, all of the documents incorporated into this Agreement by reference,
and all reports, Reimbursement Requests, and supporting documentation submitted hereunder.

3. ACCOUNTING AND AUDITING STANDARDS; FINANCIAL MANAGEMENT SYSTEMS. The
Recipient must maintain GAAP-compliant project accounts, including GAAP requirements relating to
the reporting of infrastructure assets. Without limitation of the requirement to maintain Project
accounts in accordance with GAAP, the Recipient must:

(a) Establish an official file for the Project which adequately documents all significant actions relative
to the Project;

(b) Establish separate accounts which will adequately and accurately depict all amounts received
and expended on the Project, including all Project Funds received under this Agreement;

(c) Establish separate accounts which will adequately depict all income received which is attributable
to the Project, specifically including any income attributable to Project Funds disbursed under this
Agreement;

(d) Establish an accounting system which will accurately depict final total costs of the Project if
authorized under this Agreement;

(e) Establish such accounts and maintain such records as may be necessary for the State to fulfill
federal reporting requirements, including any and all reporting requirements under federal tax
statutes or regulations; and

(f) If the Recipient uses its own employees, equipment, or resources for any phase of the Project,
accounts will be established which reasonably document all employee hours charged to the
Project and the associated tasks performed by each employee.

4. AMENDMENT. No amendment or variation of the terms of this Agreement shall be valid unless
made in writing and signed by both the Recipient and the Deputy Director or designee and approved
as required.

5. ASSIGNABILITY. This Agreement is not assignable by the Recipient, either in whole or in part,
without the consent of the State Water Board. Amendment of the Agreement may be required.

6. AUDIT. The Division may call for an audit of financial information relative to the Project if the Division
determines that an audit is desirable to assure program integrity or if an audit becomes necessary
because of State or federal requirements. If an audit is called for, the audit must be performed by a
certified public accountant independent of the Recipient and at the cost of the Recipient. The audit
must be in the form required by the Division. The Recipient must return, or ensure the return of, any
audit disallowances within 30 days.

7. BONDING. Where construction contractors are used, the Recipient must not authorize construction
to begin until each contractor has furnished a performance bond in favor of the Recipient in the
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following amounts: faithful performance (100%) of contract value; labor and materials (100%) of
contract value. This requirement shall not apply to any contract for less than $25,000.00.

COMPETITIVE BIDDING. Recipient must adhere to any applicable State law or local ordinance for
competitive bidding and applicable labor laws. If Recipient is a private entity, any construction
contracts related in any way to the Project must be let by competitive bid procedures which assure
award of such contracts to the lowest responsive and responsible bidders. Recipient must not award
a construction contract until a summary of bids and identification of the selected lowest responsible
bidder is submitted to and approved in writing by the Division. Recipient must provide a full
explanation if Recipient is proposing to award a construction contract to anyone other than the lowest
responsible bidder.

COMPLIANCE WITH APPLICABLE LAWS, RULES, AND REQUIREMENTS. The Recipient must, at
all times, comply with and require its contractors and subcontractors to comply with all applicable
federal and State laws, rules, guidelines, regulations, and requirements and with provisions of the
adopted environmental mitigation plan, if any, for the useful life of the Project.

COMPUTER SOFTWARE. The Recipient certifies that it has appropriate systems and controls in
place to ensure that State funds will not be used in the performance of this Agreement for the
acquisition, operation or maintenance of computer software in violation of copyright laws.

CONFLICT OF INTEREST. The Recipient certifies that it, its owners, officers, directors, agents,
representatives, and employees are in compliance with applicable State and federal conflict of
interest laws and will remain in compliance for the useful life of the Project. Any service provider or
contractor with which the Recipient contracts must not have any role or relationship with the
Recipient, that, in effect, substantially limits the Recipient's ability to exercise its rights, including
cancellation rights, under the contract, based on all the facts and circumstances. Public entities are
required to have adopted conflict of interest codes and may be required to provide documentation of
those codes to the Division.

DATA MANAGEMENT. The Recipient will undertake appropriate data management activities so that
Project data can be incorporated into statewide data systems.

DEBARRED, DISQUALIFIED, OR EXCLUDED CONTRACTORS. The Recipient must not contract or
allow subcontracting with excluded parties. The Recipient must not contract with any party who is
debarred or suspended or otherwise excluded from or ineligible for participation in any work
overseen, directed, funded, or administered by the State Water Board program for which this funding
is authorized. For any work related to this Agreement, the Recipient must not contract with any
individual or organization on the State Water Board'’s List of Disqualified Businesses and Persons that
is identified as debarred or suspended or otherwise excluded from or ineligible for participation in any
work overseen, directed, funded, or administered by the State Water Board program for which
funding under this Agreement is authorized. The State Water Board’s List of Disqualified Businesses
and Persons is located at:
http://www.waterboards.ca.gov/water_issues/programs/enforcement/fwa/dbp.shtml

DRUG-FREE WORKPLACE. The Recipient certifies that it will provide a drug-free workplace in
compliance with the Drug-Free Workplace Act (Gov. Code. §§ 8350-8357). The Recipient shall
publish a statement notifying employees that the unlawful manufacture, distribution, dispensation,
possession, or use of a controlled substance is prohibited in the Recipient’s workplace and specifying
the actions to be taken against employees for violations of the prohibition. The Recipient shall
establish a drug-free awareness program to inform employees about the dangers of drug abuse in the
workplace, the Recipient’s policy of maintaining a drug-free workplace, any available drug counseling,
rehabilitation and employee assistance programs, and penalties that may be imposed upon
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employees for drug abuse violations. The Recipient shall provide that every employee who works on
the Project receives a copy of the Recipient’s drug-free workplace policy statement and agrees to
abide by the terms of the statement as a condition of employment on the Project.

ENVIRONMENTAL CLEARANCE. No work that is subject to California Environmental Quality Act
(CEQA) or the National Environmental Policy Act (NEPA) may proceed under this Agreement until the
State Water Board has provided approval to proceed. Upon receipt and review of the Recipient’s
environmental documents, the State Water Board shall make the appropriate environmental findings
before determining whether to approve construction or implementation funding for the Project under
this Agreement. Providing approval for such construction or implementation funding is fully
discretionary. The State Water Board may require changes in the scope of work or additional
mitigation as a condition to providing construction or implementation funding under this Agreement.
Recipient shall not perform any work subject to CEQA and/or NEPA before the State Water Board
completes its environmental review and specifies any changes in scope or additional mitigation that
may be required. Proceeding with work subject to CEQA and/or NEPA without approval by the State
Water Board shall constitute a breach of a material provision of this Agreement. If this Project
includes modification of a river or stream channel, the Recipient must fully mitigate environmental
impacts resulting from the modification. The Recipient must provide documentation that the
environmental impacts resulting from such modification will be fully mitigated considering all of the
impacts of the modification and any mitigation, environmental enhancement, and environmental
benefit resulting from the Project, and whether, on balance, any environmental enhancement or
benefit equals or exceeds any negative environmental impacts of the Project.

FINAL REIMBURSEMENT REQUEST. The Recipient agrees to ensure that its final Reimbursement
Request is received by the Division no later than the Final Reimbursement Request Date, unless prior
approval has been granted by the Division. If the final Reimbursement Request is not received
timely, the undisbursed balance of this Agreement may be deobligated.

FRAUD AND MISUSE OF PUBLIC FUNDS. All requests for disbursement must be accurate and
signed by the Recipient or its Authorized Representative under penalty of perjury. All costs submitted
pursuant to this Agreement must only be for the work or tasks set forth in this Agreement. The
Recipient must not submit any invoice containing costs that are ineligible or have been reimbursed
from other funding sources unless required and specifically noted as such (i.e., match costs). Any
costs for which the Recipient is seeking reimbursement shall not be reimbursed from any other
source. Double or multiple billing for time, services, or any other cost is improper and will not be
compensated. Any suspected occurrences of fraud, forgery, embezzlement, theft, or any other
misuse of public funds may result in suspension of disbursements and, notwithstanding any other
section in this Agreement, the termination of this Agreement requiring the immediate repayment of all
funds disbursed hereunder. Additionally, the Deputy Director of the Division may request an audit
and refer the matter to the Attorney General’s Office or the appropriate district attorney’s office for
criminal prosecution or the imposition of civil liability.

FUNDING CONTINGENCY. The State Water Board’s disbursement of funds hereunder is contingent
on the Recipient’s compliance with the terms and conditions of this Agreement. The State Water
Board's obligation to disburse funds is contingent upon the availability of sufficient funds to permit the
disbursements provided for herein. If sufficient funds are not available for any reason, including but
not limited to failure of the federal or State government to appropriate funds necessary for
disbursement of funds, the State Water Board shall not be obligated to make any disbursements to
the Recipient under this Agreement. If this Agreement’s funding for any fiscal year expires due to
reversion or is reduced, substantially delayed, or deleted by the Budget Act, by Executive Order, or
by order or action of the Department of Finance, the State Water Board has the option to either
cancel this Agreement with no liability accruing to the State Water Board, or offer an amendment to
the Recipient to reflect the reduced amount. This provision shall be construed as a condition
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precedent to the obligation of the State Water Board to make any disbursements under this
Agreement. Nothing in this Agreement shall be construed to provide the Recipient with a right of
priority for disbursement over any other entity. If any disbursements due the Recipient under this
Agreement are deferred because sufficient funds are unavailable, it is the intention of the State Water
Board that such disbursement will be made to the Recipient when sufficient funds do become
available, but this intention is not binding.

GOVERNING LAW. This Agreement is governed by and shall be interpreted in accordance with the
laws of the State of California.

RECIPIENT’S SHARE. The Recipient agrees that it will provide for the payment of its full share, if
any share is required, of Project Costs and that all costs connected with the Project will be timely paid
by the Recipient.

INDEMNIFICATION AND STATE REVIEWS. The parties agree that review or approval of Project
plans and specifications by the State Water Board is for administrative purposes only, including
conformity with application and eligibility criteria, and expressly not for the purposes of design defect
review or construction feasibility, and does not relieve the Recipient of its responsibility to properly
plan, design, construct, operate, and maintain the Project. To the extent permitted by law, the
Recipient agrees to indemnify, defend, and hold harmless the State Water Board and any trustee,
and their officers, employees, and agents for the Bonds, if any (collectively, "Indemnified Persons"),
against any loss or liability arising out of any claim or action brought against any Indemnified Persons
from and against any and all losses, claims, damages, liabilities, or expenses, of every conceivable
kind, character, and nature whatsoever arising out of, resulting from, or in any way connected with (1)
the Project or the conditions, occupancy, use, possession, conduct, or management of, work done in
or about, or the planning, design, acquisition, installation, or construction, of the Project or any part
thereof; (2) the carrying out of any of the transactions contemplated by this Agreement or any related
document; (3) any violation of any applicable law, rule or regulation, any environmental law (including,
without limitation, the Federal Comprehensive Environmental Response, Compensation and Liability
Act, the Resource Conservation and Recovery Act, the California Hazardous Substance Account Act,
the Federal Water Pollution Control Act, the Clean Air Act, the Toxic Substances Control Act, the
Occupational Safety and Health Act, the Safe Drinking Water Act, the California Hazardous Waste
Control Law, and California Water Code Section 13304, and any successors to said laws), rule or
regulation or the release of any toxic substance on or near the Project; or (4) any untrue statement or
alleged untrue statement of any material fact or omission or alleged omission to state a material fact
necessary to make the statements required to be stated therein, in light of the circumstances under
which they were made, not misleading with respect to any information provided by the Recipient for
use in any disclosure document utilized in connection with any of the transactions contemplated by
this Agreement, except those arising from the gross negligence or willful misconduct of the
Indemnified Parties. The Recipient must also provide for the defense and indemnification of the
Indemnified Persons in any contractual provision extending indemnity to the Recipient in any contract
let for the performance of any work under this Agreement, and must cause the Indemnified Parties to
be included within the scope of any provision for the indemnification and defense of the Recipient in
any contract or subcontract. To the fullest extent permitted by law, the Recipient agrees to pay and
discharge any judgment or award entered or made against Indemnified Persons with respect to any
such claim or action, and any settlement, compromise or other voluntary resolution. The provisions of
this section survive the term of this Agreement.

INDEPENDENT ACTOR. The Recipient, and its agents and employees, if any, in the performance of

this Agreement, shall act in an independent capacity and not as officers, employees, or agents of the
State Water Board.
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INSPECTION. Throughout the useful life of the Project, the State Water Board shall have the right to
inspect the Project area to ascertain compliance with this Agreement.

INTEGRATION. This Agreement constitutes the complete and final agreement between the parties.
No oral or written understanding or agreement not incorporated in this Agreement shall be binding on
either party.

LIENS. The Recipient must not make any pledge of or place any lien on the Project or Project assets
except upon consent of the Division.

NO DISCRIMINATION. The Recipient must comply with Government Code section 11135 and the
implementing regulations (Cal. Code Regs, tit. 2, § 11140 et seq.), including, but not limited to,
ensuring that no person is unlawfully denied full and equal access to the benefits of, or unlawfully
subjected to discrimination in the operation of, the Project on the basis of sex, race, color, religion,
ancestry, national origin, ethnic group identification, age, mental disability, physical disability, medical
condition, genetic information, marital status, or sexual orientation as such terms are defined under
California law, for as long as the Recipient retains ownership or possession of the Project. If Project
Funds are used to acquire or improve real property, the Recipient must include a covenant of
nondiscrimination running with the land in the instrument effecting or recording the transfer of such
real property. The Recipient must comply with the federal American with Disabilities Act of 1990 and
implementing regulations as required by Government Code section 11135(b). The Recipient’s
obligations under this section shall survive the term of this Agreement. During the performance of
this Agreement, Recipient and its contractors and subcontractors must not unlawfully discriminate,
harass, or allow harassment against any employee or applicant for employment because of sex, race,
color, ancestry, religious creed, national origin, sexual orientation, physical disability (including HIV
and AIDS), mental disability, medical condition (cancer), age (over 40), marital status, denial of family
care leave, or genetic information, gender, gender identity, gender expression, or military and veteran
status. The Recipient, its contractors, and subcontractors must ensure that the evaluation and
treatment of their employees and applicants for employment are free from such discrimination and
harassment. The Recipient, its contractors, and subcontractors must comply with the provisions of the
Fair Employment and Housing Act and the applicable regulations promulgated thereunder. (Gov.
Code, §12990, subds. (a)-(f) et seq.;Cal. Code Regs., tit. 2, § 7285 et seq.) Such regulations are
incorporated into this Agreement by reference and made a part hereof as if set forth in full. The
Recipient, its contractors, and subcontractors must give written notice of their obligations under this
clause to labor organizations with which they have a collective bargaining or other agreement. The
Recipient must include the nondiscrimination and compliance provisions of this clause in all
subcontracts to perform work under this Agreement.

NO THIRD-PARTY RIGHTS. This Agreement creates no rights in and grants no remedies to any
third party as a beneficiary of this Agreement.

NO OBLIGATION OF THE STATE. Any obligation of the State Water Board herein contained shall
not be an obligation, debt, or liability of the State and any such obligation shall be payable solely out
of the moneys encumbered pursuant to this Agreement.

NON-WAIVER. Nothing in this Agreement shall affect or impair the Recipient’s obligation to
undertake work under this Agreement or shall affect or impair the right of the State Water Board to
bring suit to enforce such work. No delay or omission of the State Water Board in the exercise of any
right arising upon an Event of Default shall impair any such right or be construed to be a waiver of
any such Event of Default. The State Water Board may exercise from time to time and as often as
shall be deemed expedient by the State Water Board, any remedy or right provided by law or
pursuant to this Agreement. Any waiver of rights by the State Water Board with respect to a default
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or other matter arising under this Agreement at any time shall not be considered a waiver of rights
with respect to any other default or matter.

OTHER FUNDING SOURCES; INCOME RESTRICTIONS. If funding for Project Costs is made
available to the Recipient from sources other than this Agreement, the Recipient must notify the
Division. The Recipient may retain such funding up to an amount which equals the Recipient's
contribution to Project costs. To the extent allowed by requirements of other funding sources, excess
funding must be remitted to the State Water Board. The Recipient agrees that any refunds, rebates,
credits, or other amounts (including any interest thereon) accruing to or received by the Recipient as
related to this Agreement must be paid by the Recipient to the State Water Board, to the extent that
they are properly allocable to costs for which the Recipient has been reimbursed by the State Water
Board under this Agreement.

PERMITS AND AUTHORIZATIONS. Recipient must procure all permits, licenses and other
authorizations necessary to accomplish the work contemplated in this Agreement, pay all charges
and fees, and give all notices necessary and incidental to the due and lawful prosecution of the work.
Signed copies of any such permits or licenses must be submitted to the Division before any
construction or implementation begins.

Any contractors, outside associates, or consultants required by the Recipient in connection with the
services covered by this Agreement shall be limited to such individuals or firms as were specifically
identified and agreed to during negotiations for this Agreement, or as are specifically authorized by
the State Water Board’s Project Manager during the performance of this Agreement. Any
substitutions in, or additions to, such contractors, associates, or consultants, shall be subject to the
prior written approval of the State Water Board’s Project Manager.

PREVAILING WAGES. If applicable, the Recipient agrees to be bound by all applicable provisions of
State Labor Code regarding prevailing wages. [f applicable, the Recipient must monitor all
agreements subject to reimbursement from this Agreement to ensure that the applicable prevailing
wage provisions of the State Labor Code are being met. Division of Industrial Relations (DIR)
requirements may be found at: http://www.dir.ca.gov/lcp.asp. For more information, please refer to
DIR’s Public Works Manual at: http://www.dir.ca.gov/dlse/PWManualCombined.pdf.

PRIOR COSTS. No costs incurred prior to the Eligible Work Start Date are eligible for reimbursement.

PROFESSIONALS. The Recipient agrees that only licensed professionals will be used to perform
services under this Agreement where such services are called for. All technical reports required
pursuant to this Agreement that involve planning, investigation, evaluation, design, or other work
requiring interpretation and proper application of engineering, architectural, or geologic sciences,
shall be prepared by or under the direction of persons registered to practice in California pursuant to
Business and Professions Code, sections 5536.1, 6735, 7835, and 7835.1. As required by these
laws, completed technical reports must bear the signature(s) and seal(s) of the registered
professional(s) in a manner such that all work can be clearly attributed to the professional responsible
for the work.

RECORDS, INSPECTION, AUDITS, AND INTERVIEWS; RECORDS RETENTION. The Recipient
must maintain separate books, records and other material relative to the Project and retain such
books, records, subcontracts, and other material until at least the Records Retention End Date set
forth on the Cover Page of this Agreement. The Recipient must require that such books, records, and
other material are subject at all reasonable times (at a minimum during normal business hours) to
inspection, copying, and audit by the State Water Board, the Department of Finance, the California
State Auditor, the Bureau of State Audits, or any authorized representatives of the aforementioned,
including federal funding agencies and their auditors, if any. The Recipient must allow and must
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require its contractors to allow interviews during normal business hours of any employees who might
reasonably have information related to such records. The Recipient agrees to include a similar duty
regarding audit, interviews, and records retention in any contract or subcontract related to the
performance of this Agreement. The provisions of this section survive the term of this Agreement.

RELATED LITIGATION. Under no circumstances may the Recipient use funds from any
reimbursement under this Agreement to pay costs associated with any litigation the Recipient
pursues against the State Water Board or any Regional Water Board. Regardless of the outcome of
any such litigation, and notwithstanding any conflicting language in this Agreement, the Recipient
agrees to complete the Project funded by this Agreement or to repay all of the disbursed funds plus
interest.

REMEDIES. The State Water Board may enforce its rights under this Agreement by any judicial
proceeding, whether at law or in equity. None of the remedies available to the State Water Board
shall be exclusive of any other remedy, and each such remedy shall be cumulative and in addition to
every other remedy given hereunder or now or hereafter existing at law or in equity. The State Water
Board may exercise any remedy, now or hereafter existing, without exhausting and without regard to
any other remedy. Any dispute of the Recipient is limited to the rights and remedies provided to the
Recipient under this Agreement and is subject to the procedures provided to the Recipient under this
Agreement.

REPORTS - AS NEEDED. The Recipient must provide expeditiously any reports, data, and
information reasonably required by the Division, including but not limited to material necessary or
appropriate for evaluation of the funding program or to fulfill any reporting requirements of the State
or federal government.

RESPONSIBILITY FOR WORK. The Recipient shall be responsible for all work and for persons or
entities engaged in work performed pursuant to this Agreement, including, but not limited to,
contractors, subcontractors, suppliers, and providers of services. The Recipient shall be responsible
for responding to any and all disputes arising out of its contracts for work on the Project, including, but
not limited to, payment disputes with contractors and subcontractors. The State Water Board will not
mediate disputes between the Recipient and any other entity concerning responsibility for
performance of work.

RIGHTS IN DATA. The Recipient agrees that all data, plans, drawings, specifications, reports,
computer programs, operating manuals, notes, and other written or graphic work produced in the
performance of this Agreement are subject to the rights of the State as set forth in this section. The
State shall have the right to reproduce, publish, and use all such work, or any part thereof, in any
manner and for any purposes whatsoever and to authorize others to do so. If any such work is
copyrightable, the Recipient may copyright the same, except that, as to any work which is copyrighted
by the Recipient, the State reserves a royalty-free, nonexclusive, and irrevocable license to
reproduce, publish, and use such work, or any part thereof, and to authorize others to do so, and to
receive electronic copies from the Recipient upon request. The Recipient may disclose, disseminate
and use in whole or in part, any final form data and information received, collected, and developed
under this Agreement, subject to appropriate acknowledgement of credit to the State Water Board for
financial support. The Recipient shall not utilize the materials for any profit-making venture or sell or
grant rights to a third party who intends to do so.

STATE WATER BOARD ACTION; COSTS AND ATTORNEY FEES. In the event of litigation between

the parties hereto arising from this Agreement, it is agreed that each party shall bear its own costs
and attorney fees.
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STATUS QUO. If any action to enforce any right or exercise any remedy shall be brought and either
discontinued or determined adversely to the State Water Board, then the State Water Board shall be
restored to its former position, rights, and remedies as if no such action had been brought.

TERMINATION, IMMEDIATE REPAYMENT, AND INTEREST: This Agreement may be terminated
by written notice at any time, at the option of the State Water Board, if:

a. the Recipient has received funds as a result of a material misrepresentation in the funding
application or other submitted document; or

b. upon violation by the Recipient of any material provision of this Agreement after such violation
has been called to the attention of the Recipient and after failure of the Recipient to bring itself
into compliance with the provisions of this Agreement within a reasonable time as established by
the State Water Board.

In the event of such termination, the Recipient agrees, upon demand, to immediately repay to the
State Water Board an amount equal to the amount of Project Funds disbursed to the Recipient prior
to such termination. In the event of termination, interest shall accrue on all amounts due at the
highest legal rate of interest from the date that notice of termination is mailed to the Recipient to the
date of full repayment by the Recipient.

TIMING. Time is of the essence. The Recipient must expeditiously proceed with and complete the
Project. Failure to proceed according to the timelines set forth in this Agreement may require the
Recipient to repay to the State Water Board all disbursed Project Funds.

TRAVEL AND PER DIEM. No work or travel outside the State of California is permitted under this
Agreement unless the Division provides prior written authorization. No work or travel outside the
United States of America is authorized. Failure to comply with this restriction may constitute an Event
of Default and result in termination of this Agreement. Any reimbursement for necessary travel and
per diem shall be set pursuant to and at rates not to exceed those set by the California Department of
Human Resources at http://www.calhr.ca.gov/employees/Pages/travel-reimbursements.aspx as of the
date costs are incurred by the Recipient.

UNDISBURSED FUNDS. The Recipient is not entitled to interest earned on undisbursed funds.

UNENFORCEABLE PROVISION; SEVERABILITY. In the event that any provision of this Agreement
is unenforceable or held to be unenforceable, then the parties agree that all other provisions of this
Agreement have force and effect and shall not be affected thereby.

UNION ACTIVITIES: The Recipient hereby acknowledges the applicability of Government Code
sections 16645 through 16649 to this Agreement. The Recipient certifies that none of the Project
Funds will be used to assist, promote, or deter union organizing. If the Recipient incurs costs or
makes expenditures to assist, promote, or deter union organizing, the Recipient will maintain records
sufficient to show that no reimbursement from Project Funds has been sought for these costs and the
Recipient shall provide those records to the Attorney General upon request.

VENUE. Any action arising out of this Agreement shall be filed and maintained in the Superior Court
in and for the County of Sacramento, California.

WAIVER AND RIGHTS OF THE STATE WATER BOARD. Any waiver of rights by the State Water

Board with respect to a default or other matter arising under this Agreement at any time shall not be
considered a waiver of rights with respect to any other default or matter.
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WATER CONSERVATION AND EFFICIENCY PROGRAMS: The Recipient acknowledges that it has
appropriate water conservation and efficiency programs in place, and that this provision constitutes a
condition of this Agreement. A web link with examples of water conservation and efficiency programs
is available at:

http://www.waterboards.ca.gov/waterrights/water issues/programs/drought/conservation.shtml.

WATER DIVERSION AND USE: To the extent applicable, the Recipient has complied with, and shall
continue to comply with, the requirements of Water Code, division 2, part 5.1, section 5100 et seq. for
filing statements of water diversion and use.

WITHHOLDING OF DISBURSEMENTS AND REIMBURSEMENTS. Notwithstanding any other
provision of this Agreement, the State Water Board may withhold all or any portion of the Project
Funds upon the occurrence of any of the following events:

a) Failure of the Recipient to maintain reasonable progress on the Project as determined by the
Division;

b) Commencement of litigation or a judicial or administrative proceeding related to the Project, or
Recipient that the State Water Board determines may impair the timely satisfaction of Recipient’s
obligations under this Agreement;

c) Any investigation by State, local, or federal investigators or auditors, or a grand jury, relating to
the Recipient’s financial management, accounting procedures, or internal fiscal controls;

d) A material adverse change in the condition of the Recipient, or the Project, that the Division
reasonably determines would materially impair the Recipient’s ability to satisfy its obligations
under this Agreement, or any other event that the Division reasonably determines would
materially impair the Recipient’s ability to satisfy its obligations under this Agreement;

e) The Recipient’s material violation of, or threat to materially violate, any provision of this
Agreement;

f)  Suspicion of fraud, forgery, embezzlement, theft, or any other misuse of public funds by the
Recipient or its employees, or by its contractors or agents directly or indirectly regarding the
Project;

g) An event requiring notice under this Agreement; or

h) An Event of Default or an event that the Division determines may become an Event of Default.
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EXHIBIT D — SPECIAL CONDITIONS

D.1 DEFINITIONS.

(a) Notwithstanding Exhibit C, the following terms have no meaning for the purposes of this Agreement:

e  Work Completion
e  Work Completion Date.

(b) Each capitalized term used in this Agreement has the following meaning:

¢ "Allowance" means an amount based on a percentage of the accepted bid for an eligible project
to help defray the planning, design, and construction engineering and administration costs of the
Project.

o “Authorized Representative” means the duly appointed representative of the Recipient as set
forth in the certified original of the Recipient’s authorized representative resolution that designates
the authorized representative by title.

e “Completion of Construction” means that the work of building and erection of the Project is
substantially complete to the reasonable satisfaction of the Division.

o “District Office” means District Office of the Division of Drinking Water of the State Water Board.

o “Division of Drinking Water” means the Division of Drinking Water of the State Water Board.

o “Eligible Work Start Date” means the date set forth on the Cover Page of this Agreement,
establishing the date on or after which any non-construction costs may be incurred and eligible
for reimbursement hereunder.

o “Enterprise Fund” means the enterprise fund of the Recipient in which Revenues are deposited.

o “Estimated Completion of Construction Date” means the estimated due date for Completion of
Construction, as determined by the Division after consultation with the Recipient, and is
established on the Cover Page of this Agreement.

o “Event of Default” means, in addition to the meanings set forth in Exhibit C, the occurrence of any
of the following events:

a) A material adverse change in the condition of the Recipient, the Revenues, or the
System, which the Division reasonably determines would materially impair the Recipient’s
ability to satisfy its obligations under this Agreement.

b) Failure to operate the System or the Project, unless the Division has given its approval
for such non-operation.

c) The occurrence of a material breach or event of default under any Recipient obligation
that results in the acceleration of principal or interest or otherwise requires immediate
prepayment, repurchase or redemption, or that the Division determines would materially
impair the Recipient’s ability to satisfy its obligations under this Agreement.

d) If the Recipient is a member of a joint powers authority, the occurrence of a material
breach or event of default under any agreement to which the joint powers authority is a
party, relevant to the System or the Revenues, that the Division determines would
materially impair the Recipient’s ability to satisfy its obligations under this Agreement.

e) Failure to obtain and keep the necessary water rights for the Useful Life of the Project.
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“Final Budget Approval (FBA)” means the Division-approved final budget for the Project, or phase
of the Project, as set forth in Exhibit B.

“Indirect Costs” means those costs that are incurred for a common or joint purpose benefiting
more than one cost objective and are not readily assignable to the Project (i.e., costs that are not
directly related to the Project). Examples of Indirect Costs include, but are not limited to: central
service costs; general administration of the Recipient; non-project-specific accounting and
personnel services performed within the Recipient organization; depreciation or use allowances
on buildings and equipment; the costs of operating and maintaining non-project-specific facilities;
tuition and conference fees; generic overhead or markup; and taxes.

"Initiation of Construction" means the date that notice to proceed with work is issued for the
Project, or, if notice to proceed is not required, the date of commencement of building and
erection of the Project.

"Net Revenues" means, for any Fiscal Year, all Revenues received by the Recipient less the
Operations and Maintenance Costs for such Fiscal Year.

“Operations and Maintenance Costs" means the reasonable and necessary costs paid or incurred
by the Recipient for maintaining and operating the System, determined in accordance with GAAP,
including all reasonable expenses of management and repair and all other expenses necessary
to maintain and preserve the System in good repair and working order, and including all
reasonable and necessary administrative costs of the Recipient that are charged directly or
apportioned to the operation of the System, such as salaries and wages of employees, overhead,
taxes (if any), the cost of permits, licenses, and charges to operate the System and insurance
premiums; but excluding, in all cases depreciation, replacement, and obsolescence charges or
reserves therefor and amortization of intangibles.

“Project Completion Date” means the date that the Project shall be complete to the reasonable
satisfaction of the Division, and is established on the Cover Page of this Agreement.

"Revenues" means, for each Fiscal Year, all gross income and revenue received or receivable by
the Recipient from the ownership or operation of the System, determined in accordance with
GAAP, including all rates, fees, and charges (including connection fees and charges) as received
by the Recipient for the services of the System, and all other income and revenue howsoever
derived by the Recipient from the ownership or operation of the System or arising from the
System, including all income from the deposit or investment of any money in the Enterprise Fund
or any rate stabilization fund of the Recipient or held on the Recipient’s behalf, and any
refundable deposits made to establish credit, and advances or contributions in aid of construction.
“System” means all drinking water collection, transport, treatment, storage, and delivery facilities,
including land and easements thereof, owned by the Recipient, or its successor agency, and all
other properties, structures, or works hereafter acquired and constructed by the Recipient and
determined to be a part of the System, together with all additions, betterments, extensions, or
improvements to such facilities, properties, structures, or works, or any part thereof hereafter
acquired and constructed.

“Useful Life” means the economically useful life of the Project beginning at Project Completion,
which must be at least 20 years.
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ADDITIONAL REPRESENTATIONS AND WARRANTIES.

The Recipient represents, warrants, and covenants each of the following:

(@)

(b)

(€)

(d)

(f)

(9

(h)

(i)
)

The Recipient has not made any untrue statement of a material fact in its application for this financial
assistance or omitted to state in its application a material fact that makes the statements in its
application not misleading.

The Recipient agrees to fulfill all assurances, declarations, representations, and commitments in its
application, accompanying documents, and communications filed in support of its request for funding
under this Agreement.

The execution, delivery, and performance by Recipient of this Agreement, including all incorporated
documents, do not violate any provision of any law or regulation in effect as of the date of execution
of this Agreement by the Recipient, or result in any breach or default under any contract, obligation,
indenture, or other instrument to which Recipient is a party or by which Recipient is bound as of the date
of execution of this Agreement by the Recipient.

There are, as of the date of execution of this Agreement by the Recipient, no pending or, to
Recipient’s knowledge, threatened actions, claims, investigations, suits, or proceedings before any
governmental authority, court, or administrative agency that materially affect the financial condition
or operations of the Recipient, the Revenues, and/or the Project.

There are no proceedings, actions, or offers by a public entity to acquire by purchase or the power of
eminent domain any of the real or personal property related to or necessary for the Project.

The Recipient is duly organized and existing and in good standing under the laws of the State of
California. Recipient must at all times maintain its current legal existence and preserve and keep in
full force and effect its legal rights and authority. Within the preceding ten years, the Recipient has
not failed to demonstrate compliance with state or federal audit disallowances.

Any financial statements or other financial documentation of Recipient delivered or to be delivered to
the State Water Board as of the date(s) set forth in such financial statements or other financial
documentation: (a) are or will be materially complete and correct; (b) present fairly the financial
condition of the Recipient; and (c) have been or will be prepared in accordance with GAAP. Since
the date(s) of any financial statements or other financial documentation previously provided to the
State Water Board, there has been no material adverse change in the financial condition of the
Recipient, nor have any assets or properties reflected on such financial statements or other financial
documentation been sold, transferred, assigned, mortgaged, pledged or encumbered, except as
previously disclosed in writing by Recipient and approved in writing by the State Water Board.

The Recipient is current in its continuing disclosure obligations associated with its material debt, if
any.

The Recipient has no conflicting or Material Obligations.

The Recipient and its principals, contractors, and subcontractors, to the best of the Recipient’s
knowledge and belief, are not presently debarred, suspended, proposed for debarment, declared
ineligible, or otherwise excluded from participation in any work overseen, directed, funded, or
administered by the State Water Board program for which this funding is authorized; nor have they
engaged or permitted the performance of services covered by this Agreement from parties that are
debarred or suspended or otherwise excluded from or ineligible for participation in any work
overseen, directed, funded, or administered by the State Water Board program for which this funding
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is authorized. The Recipient shall select contractors and subcontractors for this Project that meet
the requirements of this paragraph.

D.3 ACKNOWLEDGEMENTS.

The Recipient must include the following acknowledgement in any document, written report, or brochure
to be shared with the general public prepared in whole or in part pursuant to this Agreement:

e “Funding for this project has been provided in full or in part under Proposition 68 — the California
Drought, Water, Parks, Climate, Coastal Protection, and Outdoor Access for All Act of 2018 and
the Budget Act of 2021 through an agreement with the State Water Resources Control Board. The
contents of this document do not necessarily reflect the views and policies of the foregoing, nor
does mention of trade names or commercial products constitute endorsement or recommendation
for use.”

D.4 RATES, FEES, AND CHARGES.

The Recipient must, to the extent permitted by law, fix, prescribe and collect rates, fees and charges for
the System during each Fiscal Year which are reasonable, fair, and nondiscriminatory and which will be
sufficient to generate Revenues in the amounts necessary to cover Operations and Maintenance Costs,
and must ensure that Net Revenues are in an amount necessary to meet its obligations under this
Agreement. The Recipient may make adjustments from time to time in such fees and charges and may
make such classification thereof as it deems necessary, but shall not reduce the rates, fees and charges
then in effect unless the Net Revenues from such reduced rates, fees, and charges will at all times be
sufficient to meet the requirements of this section.

D.5 PROPERTY RIGHTS AND WATER RIGHTS.

(a) Unless otherwise previously disclosed to the Division and described in the legal opinion
accompanying this Agreement, the Recipient (1) has sufficient real or personal property and access
rights necessary for the purposes of this Agreement, not subject to third party revocation, which rights
extend at least to the Records Retention End Date of this Agreement, and (2) possesses all water

rights necessary for this Project and the continued operation of the System.

D.6 CALIFORNIA ENVIRONMENTAL QUALITY ACT (CEQA) COMPLIANCE.

The Recipient shall comply with all applicable laws and regulations for the Project, including CEQA. No
bid solicitation or construction may proceed unless and until the State Water Board completes its own
CEQA findings and gives authorization to proceed with such activities. THE STATE WATER BOARD
EXPRESSLY WITHHOLDS APPROVAL OF ANY CONSTRUCTION OR CONSTRUCTION-RELATED
ELEMENT OF THE PROJECT AND THE RELEASE OF FUNDS ASSOCIATED WITH THAT
CONSTRUCTION OR CONSTRUCTION-RELATED ELEMENT OF THE PROJECT UNTIL
COMPLETION OF THE CEQA PROCESS, INCLUDING THE STATE WATER BOARD MAKING ITS
OWN FINDINGS UNDER CEQA IF APPLICABLE. PROCEEDING WITH THE BID SOLICITATION
PROCESS, EQUIPMENT PROCUREMENT, PURCHASE OF LAND OR OTHER PROPERTY RIGHTS,
AND/OR CONSTRUCTION PRIOR TO RECEIVING AUTHORIZATION FROM THE DIVISION MAY
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RENDER THE PROJECT INELIGIBLE FOR FUNDING AND MAY BE GROUNDS FOR IMMEDIATE
TERMINATION OF THE AGREEMENT. Any funds in the preliminary award notification or this
Agreement linked to the construction element of the Project are for encumbrance purposes only and will
be reviewed after the State Water Board makes any necessary CEQA findings. The appropriate
environmental review under CEQA must be complete before the State Water Board determines whether
to approve funding for construction of the Project or for any site acquisition (purchase of land, etc.)
associated with the Project.

If the Recipient is the CEQA lead agency for the project, when the CEQA review process is complete, the
Recipient shall file a CEQA Notice of Determination or Notice of Exemption for the Project at both the
applicable County Clerk’s office and at the Governor’s Office of Planning and Research, State
Clearinghouse.

D.7 TECHNICAL SPECIAL CONDITIONS.

(a) The Recipient must provide evidence satisfactory to the Division that the Recipient has obtained
the necessary property or access rights for the Project, including but not I|m|ted to property rights
for the new well and storage tank;
prior to commencing construction activities, except that the Recipient may begin Project
construction and the Division may issue its Final Budget Approval(s) for the Project before
the Recipient has obtained all of right of entry agreements to install water supply
connections (meters and laterals) under Exhibit A.2, Item 3.2.2(a). The Recipient must
provide a legal opinion satisfactory to the Division’s counsel and receive approval from the
Division prior to seliciting-bidsawarding-a-contract-or commencing construction activities_that it
has obtained sufficient project property and access rights except for the property access
agreements under Exhibit A.2, Item 3.2.2(a).

and—m—wnhng—by—the—DMsmn- The Recu)lent must obtaln the necessary access rlqhts from

each property owner prior to installing the water supply connection (meter and lateral) for
each individual property under Exhibit A.2, Iltem 3.2.2(a). The Recipient must satisfy this
condition for each individual property prior to requesting disbursement of costs for
construction work on that property.

(c) The Recipient must comply with all requirements specified in the Division’s written-bid-selicitation
approval{s)-or Final Budget Approval(s) for the Project, if any. Any such requirements are
incorporated into this Agreement by reference.

(d) Inthe event that Administrator Order No. 24-E1-22R-001 is rescinded, terminated, or modified
such that County of Tulare is not acting as full scope administrator through Project Completion,
the State Water Board has the option to terminate this Agreement with no liability accruing to the
State Water Board.

(e) Under Exhibit A.2, Item 3.2.5, the Recipient must submit a list and signed copies of
necessary approvals, entitlements, permits, and agreements to the Project Manager prior
to beginning construction, except for the service agreement between Orosi PUD and the
Cutler-Orosi Joint Unified School District (School District) for the Family Education Center.
The Recipient must submit a copy of this service agreement to the Project Manager once
executed by Orosi PUD and the School District.
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D.8 ENVIRONMENTAL SPECIAL CONDITIONS.

(a) The Recipient shall not purchase land or equipment specific to the Project, solicit bids for
construction of the Project, award a construction contract for the Project, or commence construction
unless and until environmental review of the construction project is complete, including all of the
following.

i. The CEQA lead agency must have either (1) completed the appropriate CEQA document
(negative declaration, mitigated negative declaration, or environmental impact report, etc.) for
the Project and filed a Notice of Determination (NOD) with the appropriate County Clerk and
with the Governor’s Office of Planning and Research, State Clearinghouse, or (2) determined
that the Project is exempt from CEQA, and filed a Notice of Exemption (NOE) with the
appropriate County Clerk and with the Governor’s Office of Planning and Research, State
Clearinghouse.

ii. The Recipient must have provided all information requested by the Division to complete the
Division’s environmental review of the Project.

iii. The State Water Board must have completed its CEQA review and filed either an NOD or an
NOE with the Governor’s Office of Planning and Research, State Clearinghouse, for the
construction of the Project.

(b) The Mitigation Monitoring and Reporting Program adopted on February 6, 2024, by the CEQA lead
agency for the Project is incorporated by reference, and the Recipient shall comply with the
conditions and recommendations therein and shall implement all mitigation measures therein,
including but not limited to the following mitigation measures related to water quality:

o HAZ-1 for hazardous materials, and
o HYD-1 through HYD-3 for hydrology and water quality

(c) The Recipient shall make no changes in the Project, construction area, or special conditions,
without obtaining the appropriate and necessary prior approval(s) from the State Water Board.

D.9 FINANCIAL SPECIAL CONDITIONS.

{b}{fa) The Recipient shall not award a construction contract for the Project or commence construction
unless and until the Division provides a Final Budget Approval.

{c)fb) If the Division determines that Orosi PUD’s water rates are insufficient to cover the operation and
maintenance of the consolidated system, including the Project, the Recipient must do the following
upon request by the Division:

e Complete a water rate study that is approved by the Division.

e Submit documentation of adopted water rates satisfactory to the Division prior to
Completion of Construction.

e Provide a supplementary opinion of counsel satisfactory to the Division’s counsel
affirming that the water rates were properly adopted.

{efc) If requested by the Division, the Recipient shall submit documentation that the Recipient has
established a separate enterprise fund for water service, which shall be used solely for System
Revenues and System expenses. The Division may withhold disbursements at its discretion until
documentation satisfactory to the Division is submitted.
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{ed) If requested by the Division, the Recipient shall submit audited financial reports on an annual basis,
by December 31 of each year, until completion of the Project. The Division may withhold
disbursements at its discretion until reports satisfactory to the Division are submitted.

D.10

SPECIAL COMPLIANCE CONDITIONS.

(a) The Recipient shall not solicit construction bids or conduct any construction activities until the
Recipient has requested approval from the Division using the procedures specified by the Division,
and the Division has provided approval in writing.

(b) The Recipient shall submit the following documents and information to the Project Manager:

A copy of the Recipient’s adopted Conflict of Interest Code, including the designated
positions required to file a Statement of Economic Interests (Form 700), as well as other
documentation, satisfactory to the Division demonstrating the Recipient’'s compliance with
section 11 of Exhibit C of this Agreement. No Project Funds will be disbursed under this
Agreement until the Recipient satisfies this requirement unless specifically authorized by the
Division.

Copies of all consultant services contracts related to this Project and documentation
demonstrating the Recipient’s procurement processes for such contracts. Procurement
processes for consultant services contracts (e.g., professional engineering, environmental,
land surveying, project management) shall be based upon demonstrated competence and
qualifications and shall ensure that rates are reasonable and consistent with state laws
regarding contracting for professional services. No Project Funds will be disbursed under this
Agreement for such contracts until the Recipient complies with this requirement to the
satisfaction of the Division with respect to the requested costs, unless specifically authorized
by the Division.

Documentation of the policies and/or procedures Recipient uses when reviewing and
approving consultant, contractor, and subcontractor invoices. Such policies and/or
procedures must ensure that (1) consultant, contractor, and/or subcontractor invoices provide
sufficient documentation of the work performed; and (2) the consultant, contractor, and/or
subcontractor costs incurred are eligible and are consistent with the respective project scope
of work, budget, and actual work completed. No Project Funds will be disbursed under this
Agreement until the Recipient complies with this requirement to the satisfaction of the
Division with respect to the requested costs, unless specifically authorized by the Division.

The Division’s review of the documents and information referenced above, or any other documents
submitted in relation to this Project, does not relieve the Recipient from responsibility for ensuring that
its procedures comply with all applicable laws, rules, guidelines, regulations, and requirements.

D.11

FUNDS RELATED TO CONTAMINATION.

(a) As a condition precedent to this Agreement, the Recipient shall (i) notify the Division of any demands,
including but not limited to litigation and insurance claims, made by the Recipient against third parties
for reimbursement of costs, monetary damages, or other relief, related to drinking water
contamination, including but not limited to contamination by 1,2,3-trichloropropane (1,2,3-TCP),
perfluoroalkyl and polyfluoroalkyl substances (PFAS), or other contaminants (Contamination-Related
Demands); (ii) notify the Division of any payments or funds received by the Recipient, agreements,
settlements, and court or administrative orders that have arisen out of or are related to drinking water
contamination or Contamination-Related Demands (Contamination-Related Payments, Agreements,
or Orders); and (iii) to the extent requested by the Division or the Division’s counsel, provide
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information and access to documentation of any Contamination-Related Demands and
Contamination-Related Payments, Agreements, or Orders.

After execution of this Agreement, the Recipient shall promptly notify the Division of the new
occurrence of any Contamination-Related Demands and Contamination-Related Payments,
Agreements, or Orders. Upon request, the Recipient shall promptly provide information and access
to documents to the extent requested by the Division or the Division’s counsel.

The Recipient shall not spend or allocate any funds received as a result of Contamination-Related
Demands or Contamination-Related Payments, Agreements, or Orders (Recovered Funds) unless
the Recipient has obtained written consent for the use of such Recovered Funds from the Division.
At the discretion of the Division, the Project Funding Amount of this Agreement may be reduced,
disbursements may be withheld, and the Agreement may be rescinded, to offset the amount of any
Recovered Funds or any Contamination-Related Payments, Agreements, or Orders. Upon demand
by the Division, the Recipient shall return Project Funds to offset any Recovered Funds or
Contamination-Related Payments, Agreements, or Orders within thirty (30) days or within another
time period approved by the Division. The Recipient shall ensure that no duplicative reimbursements
of costs occur under this Agreement and any past or future Recovered Funds or Contamination-
Related Payments, Agreements, or Orders. Noncompliance with this Funds Related to
Contamination section shall be an Event of Default.

If the Recipient is not regulated by the California Public Utilities Commission (CPUC), the provisions
of this paragraph (d) shall apply. If the Division provides written consent, the Recipient may place
Recovered Funds into a restricted reserve account to be used for one of the following purposes but
only if such purpose is approved by the Division: (1) as co-funding or match funding for the Project,
(2) for a capital improvement project other than the Project that addresses the associated drinking
water contamination, (3) for Operations and Maintenance Costs related to addressing the associated
drinking water contamination, (4) for Operations and Maintenance Costs of the System in general, or
(5) for other purposes approved by the Division. To the extent requested by the Division, the
Recipient shall provide access to (i) documentation satisfactory to the Division showing the total
amount of Recovered Funds deposited into a restricted reserve account prior to the start of
construction of the Project and (ii) documentation thereafter of any Recovered Funds that Recipient
receives and places into such an account.

If the Recipient is regulated by the CPUC, paragraph (d) shall not apply, and the Recipient shall
comply with all applicable CPUC rules with respect to the Recovered Funds and shall provide to the
Division copies of all notices, applications, and any other documents filed with the CPUC, and any
documents issued by the CPUC, within 10 days of submittal or issuance as applicable, with respect to
the receipt and use of Recovered Funds and with respect to any proposed transfer of any assets
funded by Recovered Funds.

D.12 APPOINTMENT OF RECEIVER OR CUSTODIAN.

Upon the filing of a suit or other commencement of judicial proceedings to enforce the rights of the State
Water Board under this Agreement, the State Water Board may make application for the appointment of a
receiver or custodian of the Revenues, pending such proceeding, with such power as the court making
such appointment may confer.

D.13 RETURN OF FUNDS.

Notwithstanding any other provision of this Agreement, if the Division determines that an Event of Default
has occurred, the Recipient may be required, upon demand, to immediately return to the State Water
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Board any grant or principal forgiveness amounts received pursuant to this Agreement and pay interest at
the highest legal rate on all of the foregoing.

D.14 DAMAGES FOR BREACH OF TAX-EXEMPT STATUS.

In the event that any breach of any of the provisions of this Agreement by the Recipient results in the loss
of tax-exempt status for any bonds of the State or any subdivision or agency thereof, or if such breach
results in an obligation on the part of the State or any subdivision or agency thereof to reimburse the
federal government by reason of any arbitrage profits, the Recipient must immediately reimburse the
State or any subdivision or agency thereof in an amount equal to any damages paid by or loss incurred
by the State or any subdivision or agency thereof due to such breach.

D.15 OPERATION AND MAINTENANCE.

The Recipient shall sufficiently and properly staff, operate, and maintain the facility and structures
constructed or improved as part of the Project throughout the term of this Agreement, consistent with the
purposes of this Agreement. The Recipient assumes all operations and maintenance costs of the
facilities and structures; the State Water Board shall not be liable for any cost of such maintenance,
management or operation.

D.16  INSURANCE.

The Recipient will procure and maintain or cause to be maintained insurance on the System and Project
with responsible insurers, or as part of a reasonable system of self-insurance, in such amounts and
against such risks (including damage to or destruction of the System/Project) as are usually covered in
connection with systems similar to the System/Project. Such insurance may be maintained by a self-
insurance plan so long as such plan provides for (i) the establishment by the Recipient of a separate
segregated self-insurance fund in an amount determined (initially and on at least an annual basis) by an
independent insurance consultant experienced in the field of risk management employing accepted
actuarial techniques and (ii) the establishment and maintenance of a claims processing and risk
management program.

In the event of any damage to or destruction of the System/Project caused by the perils covered by such
insurance, the net proceeds thereof shall be applied to the reconstruction, repair or replacement of the
damaged or destroyed portion of the System/Project. The Recipient must begin such reconstruction,
repair or replacement as expeditiously as possible, and must pay out of such net proceeds all costs and
expenses in connection with such reconstruction, repair or replacement so that the same must be
completed and the System and Project must be free and clear of all claims and liens.

Recipient agrees that for any policy of insurance concerning or covering the construction of the Project, it
will cause, and will require its contractors and subcontractors to cause, a certificate of insurance to be
issued showing the State Water Board, its officers, agents, employees, and servants as additional
insured; and must provide the Division with a copy of all such certificates prior to the commencement of
construction of the Project.

D.17 CONTINUOUS USE OF PROJECT; NO LEASE, SALE, TRANSFER OF OWNERSHIP, OR
DISPOSAL OF PROJECT.

The Recipient agrees that, except as provided in this Agreement, it will not abandon, substantially

discontinue use of, lease, sell, transfer ownership of, or dispose of all or a significant part or portion of the
Project during the Useful Life of the Project without prior written approval of the Division. Such approval
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may be conditioned as determined to be appropriate by the Division, including a condition requiring
repayment of all disbursed Project Funds or all or any portion of all remaining funds covered by this
Agreement together with accrued interest and any penalty assessments that may be due.

D.18 NOTICE.

Upon the occurrence of any of the following events, the Recipient must notify the Division’s Deputy
Director and Party Contacts by phone and email within the time specified below:

(@)

(b)

Within 24 hours, the Recipient must notify the Project Manager by phone and by email and the
Division by phone at (916) 327-9978 and by email,

DrinkingWaterSRF @waterboards.ca.gov, of any discovery of any potential tribal cultural resource,
archaeological or historical resource, or human remains in the Project area. If there are any
applicable provisions of a mitigation, monitoring and reporting program adopted for the project, the
Recipient shall comply with such provisions. The Recipient must coordinate with the Division to
determine the appropriate course of action necessary to mitigate potential impacts. In the event of
the discovery of human remains during construction of the Project, the Recipient shall cease
construction and take other action required by any applicable laws, which may include but are not
limited to Health and Safety Code, section 7050.5 and Public Resources Code, section 5097.98.

The Recipient must notify the Division and Party Contacts promptly of the occurrence of any of the
following events:

i. Bankruptcy, insolvency, receivership or similar event of the Recipient, or actions taken in
anticipation of any of the foregoing;

ii. Change of ownership of the Project (no change of ownership may occur without written consent
of the Division);

iii. Loss, theft, damage, or impairment to Project;

iv. Events of Default, except as otherwise set forth in this section;

v. A proceeding or action by a public entity to acquire the Project by power of eminent domain.

vi. Any litigation pending or threatened with respect to the Project or the Recipient’s technical,
managerial or financial capacity or the Recipient’s continued existence, or any judgment or
court order relating to such litigation that has a significant effect on the Project or the System;

vii. Consideration of dissolution, or disincorporation;

viii. Enforcement actions by or brought on behalf of the State Water Board or Regional Water
Board.

ix. The discovery of a false statement of fact or representation made in this Agreement or in the
application to the Division for this funding, or in any certification, report, or request for
reimbursement made pursuant to this Agreement, by the Recipient, its employees, agents, or
contractors;

X. Any substantial change in scope of the Project. The Recipient must undertake no substantial

change in the scope of the Project until prompt written notice of the proposed change has been
provided to the Division and the Division has given written approval for the change;
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xi. Any circumstance, combination of circumstances, or condition, which is expected to or does
delay Completion of Construction for a period of ninety (90) days or more;

xii. Cessation of all major construction work on the Project where such cessation of work is
expected to or does extend for a period of thirty (30) days or more;

xiii. The Recipient must promptly notify the Division and Party Contacts of the discovery of any
unexpected endangered or threatened species, as defined in the federal Endangered Species
Act. Should a federally protected species be unexpectedly encountered during implementation
of the Project, the Recipient agrees to promptly notify the Division. This notification is in
addition to the Recipient’s obligations under the federal Endangered Species Act.

xiv. Any Project monitoring, demonstration, or other implementation activities required in this
Agreement;

xv. Any public or media event publicizing the accomplishments and/or results of this Agreement
and provide the opportunity for attendance and participation by state representatives with at
least ten (10) working days’ notice to the Division;

xvi. Any event requiring notice to the Division pursuant to any other provision of this Agreement;

xvii. The award of the prime construction contract for the Project; and the initiation of construction of
the Project; and

xviii. Completion of Construction, and Project Completion.

D.19 FRAUD, WASTE, AND ABUSE.

The Recipient shall prevent fraud, waste, and the abuse of Project Funds, and shall cooperate in any
investigation of such activities that are suspected in connection with this Agreement. The Recipient
understands that discovery of any evidence of misrepresentation or fraud related to Reimbursement
Requests, invoices, proof of payment of invoices, or other supporting information, including but not limited
to double or multiple billing for time, services, or any other eligible cost, may result in an administrative
action by the State Water Board and/or referral to the Attorney General’s Office or the applicable District
Attorney’s Office for appropriate action. The Recipient further understands that any suspected
occurrences of false claims, misrepresentation, fraud, forgery, theft or any other misuse of Project Funds
may result in withholding of reimbursements and/or the termination of this Agreement requiring the
immediate repayment of all funds disbursed hereunder. A person who knowingly makes or causes to be
made any false statement, material misrepresentation, or false certification in any submittal may be
subject to a civil penalty, criminal fine, or imprisonment. (Wat. Code, § 13490 et seq.)

D.20 DISPUTES.

The Recipient must continue with the responsibilities under this Agreement during any dispute. The
Recipient may, in writing, appeal a staff decision within 30 days to the Deputy Director of the Division or
designee, for a final Division decision. The Recipient may appeal a final Division decision to the State
Water Board within 30 days. The Office of the Chief Counsel of the State Water Board will prepare a
summary of the dispute and make recommendations relative to its final resolution, which will be provided
to the State Water Board’s Executive Director and each State Water Board Member. Upon the motion of
any State Water Board Member, the State Water Board will review and resolve the dispute in the manner
determined by the State Water Board. Should the State Water Board determine not to review the final
Division decision, this decision will represent a final agency action on the dispute. This provision does not
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preclude consideration of legal questions, provided that nothing herein shall be construed to make final
the decision of the State Water Board, or any official or representative thereof, on any question of law.
This section relating to disputes does not establish an exclusive procedure for resolving claims within the
meaning of Government Code sections 930 and 930.4.

D.21 EXECUTIVE ORDER N-6-22 — RUSSIAN SANCTIONS.

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 (the EO) regarding
Economic Sanctions against Russia and Russian entities and individuals. “Economic Sanctions” refers to
sanctions imposed by the U.S. government in response to Russia’s actions in Ukraine, as well as any
sanctions imposed under state law. The EO directs state agencies to terminate contracts with, and to
refrain from entering any new contracts with, individuals or entities that are determined to be a target of
Economic Sanctions. Accordingly, should the State Water Board determine Recipient is a target of
Economic Sanctions or is conducting prohibited transactions with sanctioned individuals or entities, that
shall be grounds for termination of this Agreement. The State Water Board shall provide Recipient
advance written notice of such termination, allowing Recipient at least 30 calendar days to provide a
written response. Termination shall be at the sole discretion of the State Water Board.

The Recipient represents that the Recipient is not a target of economic sanctions imposed in response to
Russia’s actions in Ukraine imposed by the United States government or the State of California. The
Recipient is required to comply with the economic sanctions imposed in response to Russia’s actions in
Ukraine, including with respect to, but not limited to, the federal executive orders identified in California
Executive Order N-6-22, located at https://www.gov.ca.gov/wp-content/uploads/2022/03/3.4.22-Russia-
Ukraine-Executive-Order.pdf and the sanctions identified on the United States Department of the
Treasury website (https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-
country-information/ukraine-russia-related-sanctions). The Recipient is required to comply with all
applicable reporting requirements regarding compliance with the economic sanctions, including, but not
limited to, those reporting requirements set forth in California Executive Order N-6-22 for all Recipients
with one or more agreements with the State of California with an aggregated value of Five Million Dollars
($5,000,000) or more. Notwithstanding any other provision in this Agreement, failure to comply with the
economic sanctions and all applicable reporting requirements may result in termination of this Agreement.

For Recipients with an aggregated agreement value of Five Million Dollars ($5,000,000) or more with the
State of California, reporting requirements include, but are not limited to, information related to steps
taken in response to Russia’s actions in Ukraine, including but not limited to:

1. Desisting from making any new investments or engaging in financial transactions with Russian
institutions or companies that are headquartered or have their principal place of business in Russia;

2. Not transferring technology to Russia or companies that are headquartered or have their principal
place of business in Russia; and

3. Direct support to the government and people of Ukraine.

D.22 STATE CROSS-CUTTERS.

Recipient represents that, as applicable, it complies and covenants to maintain compliance with the
following with respect to all Project Costs for the term of this Agreement:

e The California Environmental Quality Act (CEQA), as set forth in Public Resources Code 21000
et seq. and in the CEQA Guidelines at Title 14, Division 6, Chapter 3, Section 15000 et seq.
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Water Conservation requirements, including regulations in Division 3 of Title 23 of the California
Code of Regulations.

Monthly Water Diversion Reporting requirements, including requirements set forth in Water Code
section 5103.

Public Works Contractor Registration with Department of Industrial Relations requirements,
including requirements set forth in Sections 1725.5 and 1771.1 of the Labor Code.

Volumetric Pricing & Water Meters requirements, including the requirements of Water Code
sections 526 and 527.

Urban Water Management Plan requirements, including the Urban Water Management Planning
Act (Water Code, § 10610 et seq.).

Urban Water Demand Management requirements, including the requirements of Section
10608.56 of the Water Code.

Delta Plan Consistency Findings requirements, including the requirements of Water Code section
85225 and California Code of Regulations, title 23, section 5002.

Agricultural Water Management Plan Consistency requirements, including the requirements of
Water Code section 10852.

Charter City Project Labor Requirements, including the requirements of Labor Code section 1782
and Public Contract Code section 2503.

The Recipient agrees that it will, at all times, comply with and require its contractors and
subcontractors to comply with directives or orders issued pursuant to Division 7 of the Water
Code.

Regulations in Division 4 of Title 22 of the California Code of Regulations, including but not

limited to California Waterworks Standards in Chapter 16, and Lead and Copper regulations in
Chapter 17.5.
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